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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00003

C204090

2018CPT.03.05.10711, 2018CPT.03.05.20711, 2018CPT.03.05.20712, 3.107111
STATE FUNDED

PENDER

PROPOSAL LENGTH 35.563 MILES
TYPE OF WORK MILLING, RESURFACING, AND SHOULDER CONST & RECONST.

LOCATION 1 SECTION OF US-17, 1 SECTION OF NC-50, 1 SECTION OF NC-210, AND 36 SECTIONS
OFSECONDARY ROADS.

EST CONST PROGRESS.... FY-2018..72% OF BID
FY-2019..28% OF BID

RPN 003 3 BIDDER(S) MBE GOAL  3.00 % WBE GOAL 3.00%
ESTIMATE 4,346,981.99

DATE AVAILABLE DEC 04 2017

INTER COMPLETION MAY 18 2018 COMPLETE ALL WORK REQUIRED ON MAPS #1, AND ON #21 THRU #25.
NO WORK ALLOWED FROM 3/26/2018 UNTIL 4/05/2018.
AUG 10 2018 COMPLETE ALL WORK REQUIRED ON MAPS #4 AND #20. NO WORK
ALLOWED WHEN SCHOOLS ARE IN SESSION.
AUG 10 2018 COMPLETE ALL WORK REQUIRED ON MAPS #16 AND #17.

FINAL COMPLETION DEC 01 2018

$ TOTALS % DIFF
S TWOOTEN CORPORATION WILSON, NC 3,672,560.25 -15.5
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC 3,929,401.68 -9.6
HIGHLAND PAVING COMPANY LLC FAYETTEVILLE, NC 4,539,183.07 +4.4
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00004
C203977
53022.3.1
NHPIM-0040(050)
JOHNSTON
1-5781
PROPOSAL LENGTH  16.340  MILES
TYPE OF WORK ~ SIGNALS, PAVEMENT AND BRIDGE REHABILITATION.
LOCATION I-40 FROM SR-1010 (CLEVELAND ROAD) TO WEST OF SR-1211 (MORGAN ROAD).
EST CONST PROGRESS.... FY-2018..50% OF BID
FY-2019..50% OF BID
RPN 004 5 BIDDER(S) DBE GOAL  6.00 %
ESTIMATE 10,176,546.15
DATE AVAILABLE NOV 27 2017
FINAL COMPLETION  JUL 01 2019
$ TOTALS % DIFF

PENHALL COMPANY LOS ANGELES, CA 10,176,915.77 +0.0
INTERSTATE IMPROVEMENT, INC. FARIBAULT, MN 10,374,070.06 +1.9
S T WOOTEN CORPORATION WILSON, NC 11,421,690.93 +12.2
ARCHER WESTERN CONSTRUCTION LLC ATLANTA, GA 11,506,499.34 +13.1
DIAMOND SURFACE, INC. ROGERS, MN 11,958,391.92 +17.5




HIGHWAY LETTING PAGE : 30f 6
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00005

C204091

2018CPT.05.06.10921.1, 2018CPT.05.06.20921.1
STATE FUNDED

WAKE

PROPOSAL LENGTH 23.070  MILES
TYPE OF WORK MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

LOCATION 1 SECTION OF NC-55 AND 11 SECTIONS OF SECONDARY ROADS.

EST CONST PROGRESS.... FY-2018..67% OF BID
FY-2019..33% OF BID

RPN 005 2 BIDDER(S) MBE GOAL  3.00 % WBE GOAL 5.00%

ESTIMATE 3,557,752.63
DATE AVAILABLE FEB 01 2018

INTER COMPLETION AUG 26 2018 COMPLETE ALL WORK REQUIRED ON MAPS #7 AND #8.
FINAL COMPLETION NOV 15 2018

$ TOTALS % DIFF
THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT 3,667,043.80 +3.1
FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC 3,772,819.39 +6.0
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00006
C204013
53088.3.1
HSIP-0074(170)
ROBESON
R-5752
PROPOSAL LENGTH  1.487  MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING, AND STRUCTURE.
LOCATION US-74 AT SR-2220 (BROADBRIDGE RD) AND US-74 AT SR-2225 (CREEK RD).
EST CONST PROGRESS.... FY-2018..50% OF BID
FY-2019..50% OF BID
RPN 006 2 BIDDER(S) DBE GOAL  11.00 %
ESTIMATE 8,887,147.69
DATE AVAILABLE NOV 27 2017 THRU MAR 15 2018
INTER COMPLETION ~ COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION, OR PERMANENT
VEGETATION ESTABLISHMENT 575 DAYS AFTER START DATE
FINAL COMPLETION 755 DAY(S) AFTER START DATE
$ TOTALS % DIFF

C. M. LINDSAY & SONS, INC. LUMBERTON, NC 7,512,104.74 -15.5
BMCO CONSTRUCTION, INC. LUMBERTON, NC 7,832,822.03 -11.9




HIGHWAY LETTING

PAGE : 50of 6

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00008
C203976
46077.3.1
STATE FUNDED
MONTGOMERY, MOORE
B-5362
PROPOSAL LENGTH 0.082 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING, AND STRUCTURE.
LOCATION BRIDGE #53 OVER DROWNING CREEK ON NC-73.
EST CONST PROGRESS.... FY-2018..100% OF BID
RPN 007 7 BIDDER(S) MBE GOAL 1.00 % WBE GOAL 3.00%
ESTIMATE 1,159,251.87
DATE AVAILABLE NOV 27 2017 THRU MAR 15 2018
INTER COMPLETION COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION, OR PERMANENT
VEGETATION ESTABLISHMENT 150 DAYS AFTER START DATE
FINAL COMPLETION 330 DAY(S) AFTER START DATE
$ TOTALS % DIFF

DELLINGER, INC. MONROE, NC 1,012,976.54 -12.6
SLOAN CONSTRUCTION A DIVISION OF REEVES CONSTRUCTION COMPANY 1,059,598.52 -8.6
SMITH-ROWE, LLC MOUNT AIRY, NC 1,092,540.40 -5.8
S T WOOTEN CORPORATION WILSON, NC 1,121,288.54 -3.3
LEE CONSTRUCTION COMPANY OF THE CAROLINAS , INC. PINEVILLE, NC 1,135,627.95 -2.0
EXTREME CONCRETE CUTTING OF GAFFNEY, LLC GAFFNEY, SC 1,190,335.92 +2.7
DANE CONSTRUCTION INC MOORESVILLE, NC 1,255,850.75 +8.3
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00013

C204089

2018CPT.13.01.10111, 2018CPT.13.01.10112, 2018CPT.13.01.20111, 2018CPT.13.01.20112
STATE FUNDED

BUNCOMBE

PROPOSAL LENGTH 105.890 MILES
TYPE OF WORK MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

LOCATION 1 SECT EACH OF US-19/23/74, US-25, US-70, US-70/74A, US-74A, NC-151, NC-191, NC-280,
AND 109 SECT OF SECONDARY ROADS.

EST CONST PROGRESS.... FY-2018..30% OF BID
FY-2019..67% OF BID
FY-2020..03% OF BID
RPN 008 2 BIDDER(S) MBE GOAL 1.00 % WBE GOAL 4.00%
ESTIMATE 11,958,857.96
DATE AVAILABLE MAR 15 2018

INTER COMPLETION AUG 03 2018 COMPLETE ALL WORK REQUIRED ON MAP #8.
FINAL COMPLETION AUG 01 2019

$ TOTALS % DIFF

HARRISON CONSTRUCTION COMPANY DIVISION OF APAC-ATLANTIC INC KN 12,792,512.72 +7.0
ROGERS GROUP INC NASHVILLE, TN 15,525,022.23 +29.8
ESTIMATE TOTAL 40,086,538.29

LETTING TOTAL 38,834,113.82 -3.1



